






















Conveyance Facilities

lowest price  <<< indicates

Bids for 15 Month Construction Schedule

Bid Items
Garney Granite/Rados 

Cost
Mountain 
Cascade

MPE Ranger Rasic

1 Feed Water Pipeline 13,478,181$     16,150,446       13,668,160       14,788,380         13,504,030       
2 SVR & Brine Return Pipeline 4,324,360          4,459,000          3,892,480$        4,149,500       4,260,590           5,536,560          
3 Transfer Pipline 23,590,220$     28,274,418       26,928,426       32,500,685         31,831,470       
4 ASR Pipelines 5,345,836          5,141,003          5,154,427         4,011,780$     6,224,740           7,130,700          
5 Monterey Pipeline 32,864,370$     43,626,143       35,458,001       33,356,405         45,928,610       
6 Terminal Reservoir excl. EI&C 12,994,201        14,027,612       15,267,513       11,555,250$   12,185,200         17,366,510       
7 Booster Pump Stations excl. EI&C 5,873,161          3,769,862          5,256,807         2,770,425$     5,021,100           7,424,735          

Total 15 month 98,470,329$     115,448,484$    105,625,814$   22,486,955$   108,337,100$     128,722,615$    

18 Month  Construction Schedule

Bid Items Garney
Granite/Rados 

Cost
Mountain 
Cascade MPE Ranger Rasic

1 Feed Water Pipeline 13,478,181$     16,185,446$      13,674,160$      14,788,380$        13,504,030$      
2 SVR & Brine Return Pipeline 4,324,360$        4,459,000$        3,894,380$        4,149,500$     4,260,590$          5,536,560$        
3 Transfer Pipline 23,590,220$     28,714,418$      27,455,240$      32,500,685$        32,381,470$      
4 ASR Pipelines 5,345,836$        5,221,603$        5,165,974$        4,011,780$     6,224,740$          7,130,700$        
5 Monterey Pipeline 32,864,370$     44,306,143$      35,838,956$      33,356,405$        46,313,610$      
6 Terminal Reservoir excl. EI&C 12,994,201$      14,252,612$      15,275,290$      11,555,250$   12,185,200$        17,366,510$      
7 Booster Pump Stations excl. EI&C 5,873,161$        3,856,862$        5,255,807$        2,770,425$     5,021,100$          7,424,735$        

Total 18 month (excl. TR/PS EI&C) 98,470,329$     116,996,084$    106,559,807$   22,486,955$   108,337,100$     129,657,615$    

24 Month  Construction Schedule

Bid Items Garney
Granite/Rados 

Cost
Mountain 
Cascade MPE Ranger Rasic

1 Feed Water Pipeline 13,478,181$     16,320,446$      13,686,160$      14,788,380$        13,504,030$      
2 SVR & Brine Return Pipeline 4,324,360$        4,459,000$        3,898,180$        4,149,500$     4,260,590$          5,536,560$        
3 Transfer Pipline 23,590,220$     29,244,418$      27,483,562$      32,500,685$        33,681,470$      
4 ASR Pipelines 5,345,836$        5,251,603$        5,162,294$        4,011,780$     6,224,740$          7,130,700$        
5 Monterey Pipeline 32,864,370$     45,126,143$      35,875,927$      33,356,405$        47,223,610$      
6 Terminal Reservoir excl. EI&C 12,994,201$      14,527,612$      15,291,532$      11,555,250$   12,185,200$        17,366,510$      
7 Booster Pump Stations excl. EI&C 5,873,161$        3,964,862$        6,461,807$        2,770,425$     5,021,100$          7,424,735$        

Total 24 month (excl. TR/PS EI&C) 98,470,329$     118,894,084$    107,859,462$   22,486,955$   108,337,100$     131,867,615$    


