



EXHIBIT 9-A

**RAMLIT Associates**


WATER RESOURCES, ENVIRONMENTAL AND HAZARDOUS WASTE CONSULTANTS

APR 14 2003

## **SCOPE OF WORK**

**July 1, 2003 through June 30, 2004**

- TASK 1     MODELING SUPPORT FOR MONTEREY PENINSULA WATER SUPPLY PROJECT / PLAN "B" COASTAL WATER PROJECT.**
- TASK 2     QA/QC OF CVSIM SOFTWARE.**
- TASK 3     ASSISTANCE WITH SPECIFIC DISTRICT STAFF ACTIVITIES INVOLVING CVSIM SIMULATION RESULTS, SUCH AS DATA PLOTS AND AUTOMATION AND/OR EVALUATION OF RESULTS.**
- TASK 4     UPDATE AND MAINTENANCE OF THE PC VERSION OF THE CVSIM FAMILY OF MODELS.**
- TASK 5     ASSISTANCE WITH EVALUATING AND/OR INCORPORATING INTO CVSIM THE STATE/ THE RECOMMENDED FEDERAL SPECIFICATIONS FOR FISHERY FLOWS (NMFS, NOAA-FISHERIES MODELING CONSULTANTS).**



# RAMLIT Associates

WATER RESOURCES, ENVIRONMENTAL AND HAZARDOUS WASTE CONSULTANTS

---

## **FEE SCHEDULE**

**Fees for services for basic contract and options will be calculated on a time and materials basis in accordance with the labor rate shown:**

**Principal                    \$ 110.00 per hour**

**Direct cost (i.e., travel, meals, lodging, telephone, printing, graphic materials) are subject to a 10% administrative charge. Travel time charges for one way travel only (i.e. at 50 percent of regular fees).**

## **WORK SCHEDULE**

**Allocation of effort to individual tasks will be on an "as needed" basis, and in accordance with the specific requests for assistance by Contract Manager. Work completion date for TASK 1 through TASK 5, is June 30, 2004.**