EXHIBIT 18-F

Fee Schedule and Estimated Fee Summary
MPWMD - Aquifer Storage and Recovery Project EIR Support

padre associates, inc.
ENGINEERS, GEOLOGISTS & ENVIRONMENTAL SCIENTISTS

Client: MPWMD
Project No. 2005-3355
Submittal Date: October 8, 2004

DIRECT LABOR

Task	Description	Classification	S. Tanner	M.Burke	R. Marks	P. Voget C. Wollert			Task	Task
PHASE 1			Principal Hydrogeologist/ Engineer	Senior Hydrogeologist	Project Hydrogeologist	Assistant Hydrogeologist/ Engineer	CADD Oper./Illus.	Word Processor	Labor-Hrs.	Labor Cost
		Rate	$150	$115	$100	$85	$50	$45		
Task 1	Assist with Project Description		20	8	36		8		72	$7,920
Task 2	Prepare Hydrologic Assessment		24	16	60		6		106	$11,740
Task 3	Support for Administrative Draft EIR		4		6				10	$1,200
Task 4	Support during Draft EIR		8	4	20				32	$3,660
Task 5	Project Management and Meetings		12	6	18				36	$4,290
		Subtotal-Hrs.	68	34	140		14		256	--
		Subtotal-Costs	$10,200	$3,910	$14,000		$700		--	$28,810

Outside Services		
Subtotal		

Other Direct Costs			
	Number	Rate	Cost
Travel/Subsistence	4	$150.00	$600.00
		Subtotal	$600

TOTAL CONTRACT AUTHORIZATION **$29,410**